
TIP: _______________   _______________ County

CSX TRANSPORTATION, INC. - RAILROAD SPECIAL PROVISIONS

NOTICE TO THE RAILROAD COMPANY OF START OF WORK:

The Contractor shall notify CSX Transportation, Inc., herein called the Railroad Company,
at least thirty (30) days in advance of the date on which he expects to start work on the railroad
right-of-way.  A written notice is required.  No work shall commence on CSXT right-of-way
until the Railroad Company has received and approved the Contractor’s insurance policy.

RELOCATION OF WIRE LINES:

Any temporary or permanent changes in wire lines necessitated by the construction of the
project will be made by others without cost to the Contractor.  However, the Contractor will be
required to bear the cost of any changes that are made at his request solely for his convenience in
the conduct of his operations.

DELAYS CAUSED BY OPERATIONS OF OTHERS:

The Contractor's attention is called to the fact that neither the North Carolina Department
of Transportation, herein called the Department of Transportation, nor the Railroad Company
assumes any responsibility for any work performed by others in connection with the construction
of the project, and the Contractor shall have no claim whatsoever against the Department of
Transportation or the Railroad Company for any inconvenience, delay, or additional cost incurred
by him on account of such operations by others.

COOPERATION WITH OTHERS:

The Contractor shall cooperate with others participating in the construction of the project
to the end that all work may be carried on to the best advantage.

AUTHORITY OF RAILROAD ENGINEER:

The authorized representative of the Railroad Company hereinafter referred to as Railroad
Engineer, shall have the final authority in all matters affecting the safe maintenance of railroad
traffic of his company.

CONSTRUCTION CORRESPONDENCE AND SUBMITTALS:

Initially, direct all construction related correspondence to the District Office in Richmond.
Upon receipt of notification, the Railroad Company will direct the Contractor to whom to send
all further correspondence.  The Richmond District Office address is:
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M. E. Mascari, DPE
CSX Transportation
1610 Forest Avenue
Suite 120
Richmond, VA 23229

All required construction submittals shall be forwarded to and approved in writing by the
Railroad Company prior to proceeding with construction of each applicable phase.  Thirty (30)
days will be required to review all construction submittals.  An additional thirty (30) day will be
required to review any subsequent submissions returned not approved.

EMERGENCY ACTION PLAN:

The Contractor shall develop and submit an emergency action plan indicating the location
of the site, contact names and phone numbers, access to the site, instructions for emergency
response, and location of the nearest hospitals.  The plan shall also cover the Contractor’s means
of fire suppression that may include the phone number and location of the nearest fire
department.  The plan shall cover all items required in the event of an emergency at the site.

CONSTRUCTION SCHEDULE:

The Contractor shall prepare and submit a detailed construction schedule for the duration
of the project clearly indicating the time periods while working on and around CSXT right-of-
way.

INTERFERENCE WITH RAILROAD OPERATIONS:

The Contractor shall so arrange and conduct his work that there will be no interference
with railroad operations, including train, signal, telephone and telegraphic services, or damage to
the property of the Railroad Company or to the poles, wire, and other facilities of tenants on the
rights-of-way of the Railroad Company.  Wherever work is liable to affect the operations or
safety of trains, the method of doing such work shall first be submitted to the Railroad Engineer
for approval, but such approval shall not relieve the Contractor from liability.

Should conditions arising from or in connection with the work, require that immediate and
unusual provisions be made to protect train operations and property of the Railroad Company, it
shall be a part of the required services by the Contractor to make such provisions and if, in the
judgement of the Railroad Engineer such provisions is insufficient, the Railroad Engineer or the
Highway Engineer, may at the expense of the Contractor, require or provide such provisions as
may be deemed necessary.

The Contractor will not be permitted to provide less than the following temporary
clearances during construction of the proposed overhead bridge:

15'-0" horizontal clearance measured to track from centerline of track to falsework.

22'-0" vertical clearance from top of rail to falsework.
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STRUCTURE EXCAVATION AND SHORING:

The Contractor shall furnish evidence to the Department of Transportation and the
Railroad Company that, upon starting construction of the proposed grade separation structure, he
shall expedite the excavation and bridge work continuously and diligently to completion.

The Contractor will be required to take special precaution and care in connection with
excavating and shoring pits, and in driving piles, for highway bridge footings adjacent to track to
provide adequate lateral support for the track and loads which it carries without disturbance of
track alignment and service, and to avoid obstructing track clearances with working equipment,
tools or other material.  The procedure for doing such work, including need of and plans for
shoring, shall first be approved by the Railroad, but such approval shall not relieve the contractor
from liability.

Shoring or sheeting protection shall be provided when excavating adjacent to an active
railroad track, except as noted below.

Shoring will not be required if both the following conditions are satisfied:

1. Excavation does not encroach upon a 1½ horizontal:  1 vertical theoretical slope line
starting 1'-6" below top of rail and at 12'-0" minimum from centerline of the track.

2. Track is on level ground or in a cut section and on stable soil.

When track is on embankment, excavating the toe of embankment without shoring
may affect the stability of the embankment.  Therefore, excavation of embankment toe
without shoring will not be permitted.

Preferred protection is the cofferdam type that completely encloses the excavation.
Where dictated by conditions, partial cofferdams with open sides away from the track may
be used.  Cofferdams shall be constructed using steel sheet piling or steel soldier beams
with timber lagging.  Wales and struts shall be provided as needed.  The following shall be
considered when designing cofferdams:

a. Sheeting shall be designed to resist a vertical live load surcharge of 1800 lbs
per square foot, in addition to active earth pressure.  The surcharge shall be
assumed to act on a continuous strip, 8'-6" wide.  Lateral pressures due to
surcharge shall be computed using the strip load formula shown in
A.R.E.M.A. specifications, Chapter 8, Part 20.

b. Allowable stresses in materials shall be in accordance with A.R.E.M.A.
Specifications, Chapter 7, 8, and 15.

c. A construction procedure for temporary shoring shall be shown on the
drawing.
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d. Safety railing shall be installed when temporary shoring is within 12 feet of
track.

e. A minimum distance of 10 feet from centerline of the track to face of sheeting
shall be maintained.

The Contractor shall submit the following drawings and calculations for
Railroad review and approval.

1. Three (3) sets of detailed drawings of the shoring systems showing sizes
of all structural members, details of connections, and distances from
centerline of track to face of shoring.  Drawing shall show a section
showing height of sheeting and track elevation in relation to bottom of
excavation.

2. One set of calculations of the cofferdam design prepared in accordance
with CSXT’s Criteria for Overhead Bridges dated October 1, 1999.  The
drawings and calculations shall be prepared by a North Carolina
Registered Professional Engineer experienced in the design of shoring
and cofferdams and shall bear his seal and signature.

The subgrade of an operated track shall be maintained with edge of berm at least 10' from
centerline of track and not more than 24" below top of rail.  Unless so indicated on the plans the
Contractor will not be required to make the existing section meet this specification and if
substandard, the existing section will be maintained.

DEMOLITION OF EXISTING STRUCTURE:

Railroad tracks shall be protected from damage during demolition of existing structure or
replacement of deck slab.  Either of the following methods may be used:

a. During demolition of the deck, a protection shield shall be erected over the track to
catch falling debris.  The protection shield shall be supported from girders or beams
and shall not be lower than allowed temporary clearance.  The deck shall be
removed by cutting it in sections and lifting out. All cranes and hardware used in
picks is to account for a 150% Factor of Safety.  Large pieces of deck shall not be
allowed to fall on protection shield.

b. On light traffic density lines or when overhead protection shield cannot be installed
due to limited clearance or type of superstructure, track may be protected by timber
mats placed over the track structure, subject to approval by the Railroad Engineer.
Timber mats shall be made in sections such that they may be lifted in and out
quickly.  Mats shall not rest on ties or rails.  Geofabric or canvas shall be placed over
the track structure to keep the ballast clean.  The ballast protection is to extend 25’
beyond the existing overhead bridge structure.

Blasting will not be permitted to demolish a structure over or within railroad right-of-way.
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The Contractor shall submit detailed plans of the protection shield or the timber mats to the
Railroad Engineer for approval prior to the start of demolition.  The plans shall also indicate the
location and capacity of the proposed cranes and estimated lifting loads. The plans shall be
prepared by a North Carolina Registered Professional Engineer and shall bear his seal and
signature.

BLASTING:

Explosives shall not be used adjacent to any track or other railroad property without the
advance approval of the Highway Engineer and the Railroad Engineer, but such approval will not
relieve the Contractor of any liability.  If use of explosives is permitted, the blasting shall be done
with light charges under the direct experienced supervision of a responsible officer or employee
of the Contractor, or of the Department of Transportation.  Electric detonating fuses or charges
shall not be used on account of possible premature explosions resulting from operation of 2-way
train radios.  Every precaution shall be taken to avoid damage to property, injury to persons and
interruption of railroad operations.

No blasting shall be done without an authorized Railroad representative present, who will
determine the approximate location of trains in order that the Contractor can be certain whether
or not sufficient time will be available for blasting and subsequent cleanup without delaying
trains.  The Contractor shall notify the Railroad Engineer at least 10 days in advance of blasting
to permit arrangement for the presence of an authorized Railroad representative and such
flagging service as may be deemed necessary.

The Contractor shall have adequate equipment, labor, and materials at the job site and
provide sufficient time to clean up the debris resulting from the blasting without delay to trains.
He will at his expense correct any track misalignment or other damage to railroad property
resulting from the blasting as directed by the Railroad Engineer.  If his actions result in delays to
trains, the Contractor shall bear the entire cost thereof.

Blasting shall be discontinued immediately upon notice by the Railroad Engineer or the
Highway Engineer that it is too hazardous.

STORAGE OF MATERIALS:

Materials and equipment shall not be stored where they will interfere with railroad
operations, nor on the rights-of-way of the Railroad Company without first having obtained
permission from the Railroad Engineer, and such permission will be with the understanding that
the Railroad Company will not be liable for damage to such material and equipment from any
cause and that the Railroad Engineer may move or require the Contractor to move, at the
Contractor's expense, such material and equipment.

DAMAGES:

The Contractor shall assume all liability for any and all damages to his work, employees,
servants, equipment and materials caused by railroad traffic.



6

MAINTENANCE OF DITCHES ADJACENT TO RAILROAD TRACKS:

The Contractor shall submit plans indicating the proposed methods of erosion control
during construction, in particular, excavation for the piers and grading.

The Contractor shall exercise necessary precautions to prevent fouling of track ballast and
existing ditches in the excavation of material at the proposed structure site.  He shall maintain the
existing railroad ditches free from obstruction and silt through the duration of his construction
operations and upon completion of the structure shall leave the ditches in conditions satisfactory
to the Railroad Engineer.

Should material from excavating at the proposed structure site foul the track ballast, the
Contractor will be required to clean or replace the fouled ballast under the direction of and to the
satisfaction of the Railroad Engineer.

Any cost incurred by the Railroad Company for repairing damage to its property or to
property of its tenants, caused by or resulting from the operations of the Contractor, shall be paid
by the Contractor to the Railroad Company.

TEMPORARY RAILROAD GRADE CROSSINGS:

Where the plans show or imply that equipment or materials of any nature must be
transported across a Railroad, unless the Department of Transportation has included
arrangements for such crossings in its agreement with the Railroad, the Contractor will be
required to first obtain authority for its installation, maintenance, and removal from the Railroad
Engineer.  The Contractor shall execute CSX Railroad’s standard private road crossing
agreement.  Railroad Forces will do all work within two feet of the rail and the Contractor will
pay all cost associated with the installation, maintenance and removal of the temporary grade
crossing.  The Contractor shall arrange for any resulting necessity of watching and flagging and
to furnish the Railroad Company with a separate Railroad Protective Liability Policy other than
the one required by these special provisions.  All the above shall be at no cost to the Department
of Transportation.

In the event the Department of Transportation has made arrangements for the Temporary
Grade Crossings, the Contractor will need to have a railroad flagman on site during any use of
the crossing and the crossings must be physically barricaded during such times that it is not
required for use.  The Contractor shall construct the road and approaches such that it does not
interrupt existing drainage patterns and to the satisfaction of the Railroad.  Flagman must be on
site for construction and the roadway must be removed upon completion of the project.  The
Contractor shall restore the property including any drainage ditches.  The Contractor’s attention
is called to the fact that he will not be required to bear the cost of the flagging services required
by the Railroad Company or provide any additional railroad insurance except that required by the
Insurance Special Provision.
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ERECTION PROCEDURE:

The Contractor shall submit a detailed procedure for erecting the spans over railroad
tracks. Equipment used for the erection, or removal of structures over railroad facilities, shall
have a minimum lifting capacity of one hundred-fifty percent (150%) of the lift weight
(operational capacity limited to sixty-six and two-thirds (662/3%) of the tipping load). The
procedure shall indicate the capacity of cranes, location of cranes with respect to the tracks and
estimated lifting loads.  The erection procedure must follow CSX Construction Guidelines and
be prepared by a North Carolina Registered Professional Engineer and shall bear his seal and
signature. The procedure must be approved by the Railroad.

FLAGGING PROTECTION OR WATCHMAN SERVICE:

The watchman and flagging service required by the Railroad Company for the safety of
railroad operations because of work performed by the Contractor or subcontractors in connection
with ___________________________________
___________________________________________________ the construction of the proposed
overhead bridge ___________________________________ will be provided by CSX
Transportation, Inc. and the Contractor's special attention is called to the fact that he will not be
required to bear the cost of any watchman or flagging service required by CSX
Transportation, Inc., other than that required at any temporary grade crossing, as the Railroad
Company will be reimbursed by the Department of Transportation on bills rendered monthly.
All bills to be prepared in accordance with the Federal-Aid Policy Guide 23 CFR 646B.

When the Contractor's men or equipment are working within eighteen (18) feet of the
nearest rail, over, under or adjacent to the track over which trains are operated, or when work is
being performed adjacent to an operated track which may present a hazard to train operations, or
when equipment is being used which does, or may infringe on such limits, and at other times,
when in the opinion of the Railroad Engineer such protection is necessary, the services of a man
or men will be used for flagman or watchman service.

The Contractor shall give 10 days advance notice to the Railroad Engineer in order that
flagging service can be arranged and provided.  No work shall be undertaken until the flagman,
or flagmen, are at the job site.  The estimated number and classification of men are shown in the
Force Account Estimate.

The estimated cost of Flagging Protection or Watchman Service is shown in the Force
Account Estimates prepared by CSX Transportation, Inc., and made a part of the Plans,
Specifications and Estimate.

If the Railroad Company for any reason finds it necessary to furnish a watchman or
flagman of a different classification from that shown in the Force Account Estimate, bills will be
rendered and shall be paid on the basis of the rate of pay for the men used whether that is above
or below the rate given.  If the rate of pay of any employee that is to be used for watchman or
flagging service is changed before the work is started or during the progress of the work, either
by law or agreement between the Railroad Company and its employees, or if the tax rates on
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labor are changed, bills will be rendered by the Railroad Company and paid by the Department of
Transportation on the new rates.

The Contractor's attention is also called to the fact that he will be required to carry on his
operations which require flagging protection or watchman service in such a manner and sequence
that the cost of such will be as economical as possible.

COMPLETION AND ACCEPTANCE OF WORK:

Upon completion of the work, the Contractor shall remove from within the limits of the
railroad right of way all machinery, equipment, surplus materials, rubbish or temporary buildings
of the Contractor, and leave said rights-of-way in a neat and orderly condition.  After the final
inspection has been made and work found to be completed in a satisfactory manner acceptable to
the Department of Transportation and the Railroad Company, the Department of Transportation
will be notified of the Railroad Company's acceptance in writing by the Railroad Engineer within
ten (10) days or as soon thereafter as practicable.

At project completion, a complete set of “As Built” plans for the proposed construction
shall be submitted to CSXT Bridge Maintenance and Design Group.  CSXT will keep these plans
on file in Jacksonville for future reference.  Please address these plans to:

Mr. Edward Sparks II
Senior Engineer of Structures
500 Water Street
Jacksonville, FL 32202



INSURANCE SPECIAL PROVISIONS FOR

CSX TRANSPORTATION, INC.

STRUCTURE

TIP: ____________________ _________________County

A. In addition to any other forms of insurance or bonds required elsewhere in the contract
documents, the Contractor will be required to provide coverage conforming to the
requirements of the Federal-Aid Policy Guide outlined under 23 CFR 646A for all work to
be performed on Railroad right(s)-of-way under the terms of the contract by carrying
insurance of the following kinds:

1. CONTRACTOR'S COMMERCIAL GENERAL LIABILITY INSURANCE:

a. The Contractor shall furnish an original and one copy of the certificates of
insurance and one certified copy of the policy to the Department of
Transportation as evidence that, with respect to the operations he performs on
railroad right-of-way, he carries Commercial General Liability Insurance
including "XCU" coverage providing for limits of liability as follows:

MINIMUM COMBINED LIMITS
COVERAGE    OF LIABILITY

Bodily Injury Liability
$ 2,000,000 Per Occurrence

Property Damage Liability
$ 2,000,000 Aggregate

b. If any part of the work is sublet, similar insurance and evidence thereof in the
same amounts as required of the Prime Contractor, shall be provided by the
subcontractor to cover his operations on railroad right-of-way.  As an
alternative, the Prime Contractor may provide insurance for the subcontractor
by means of separate and individual policies.

c. Certificates of Insurance holders are to be sent to the addressees given below.
Certificates shall make reference to the project, milepost and county.

Division of Highways CSX Transportation, Inc.
Dept. of Transportation Public Projects Engineer
c/o State Contractual Services Engr. P. O. Box 45052
P. O. Box 25201 Jacksonville, Florida
Raleigh, N.C.  27611  32232-5052

2. RAILROAD PROTECTIVE LIABILITY INSURANCE:
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a. The Contractor shall furnish to the Department of Transportation an original
and one duplicate of the Railroad Protective Liability Insurance Policy with
limits of liability as follows:

MINIMUM COMBINED LIMITS
COVERAGE OF LIABILITY

Bodily Injury Liability
$5,000,000 Per Occurrence

Property Damage Liability
$10,000,000 Aggregate Per Annual

      Policy Period
Physical Damage to Property

b. The Railroad Protective Liability Policy is to be written on the ISO/RIMA
Form No. CG 00 35 10 93 (or updates thereof) including Endorsements CG 28
31 11 85 and IL 00 21 or their equivalents.

c. The insurer must be financially stable and rated B+ or better in A.M. Best &
Company’s Insurance Reports.

d. The name and address of Contractor and Agency must be shown on the
Declarations page.

e. The named insured, description of the work and designation of the job site to
be shown on the Policy are as follows:

  Named Insured: CSX Transportation, Inc.
Casualty Insurance Department (J-907)
500 Water Street
Jacksonville, Florida 32202

Description and Designation:  Construction of, and afterwards removal of, a
__________________ detour and detour structure, removal of existing Bridge
No.  ________, and construction of a new overhead bridge on
_________________________________ over the tracks of CSX
Transportation, Inc. in ____________________ County, North Carolina near
Railroad Milepost _________ identified as State Project
____________________ (_______) and Federal Project
___________________.

B. The Railroad Protective Liability Policy shall contain a clause requiring that sixty (60)
days written notice be given the Department of Transportation and the Railroad Company
prior to cancellation or change.
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All other policies and certificates shall contain a clause requiring that thirty (30) days
written notice be given to the Department of Transportation and the Railroad Company
prior to cancellation or change.  The notices shall make reference to the project, milepost
and county.

NOTICE TO: COPY NOTICE TO:

CSX Transportation, Inc. Division of Highways
Public Projects Engineer Dept. of Transportation
P. O. Box 45052 c/o State Contractual Services Engineer
Jacksonville, Florida P. O. Box 25201

32232-5052 Raleigh, N. C. 27611

C. All insurance herein before specified shall be carried until the final inspection and
acceptance of the project, or that portion of the project within railroad right-of-way, by the
Department of Transportation or, in the case of subcontractors, until the Contractor
furnishes a letter to the Engineer stating that the subcontractor has completed his
subcontracted work within railroad right-of-way to the satisfaction of the Contractor and
that the Contractor will accomplish any additional work necessary on railroad right-of-way
with his own forces.  It is understood that the amounts specified are minimum amounts and
that the Contractor may carry insurance in larger amounts if he so desires.  As to
"aggregate limits", if the insurer establishes loss reserves equal to or in excess of the
aggregate limit specified in any of the required insurance policies, Contractor shall
immediately notify the Department of Transportation and shall cease all operations until
the aggregate limit is reinstated.  If the insurer establishes loss reserves equal to or in
excess of one/half of the aggregate limit, Contractor shall arrange to restore the aggregate
limit to at least the minimum amount stated in these requirements.  Any insurance policies
and certificates taken out and furnished due to these requirements shall be approved by the
Department of Transportation and the Railroad Company as to form and amount prior to
beginning work on railroad right-of-way.

No extra allowance will be made for the insurance required hereunder; the entire cost of
same is to be included in the unit contract price bids for the several pay items.

D. Evidence of insurance as required above shall be furnished for review to the Department of
Transportation at the address shown below after which it will be forwarded by the
Department of Transportation to the Railroad.

Send to Department:

Division of Highways
Dept. of Transportation
c/o State Contractual Services Engineer
P. O. Box 25201
Raleigh, NC  27611
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